DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/17/10
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2010
CALL ORDER : 001 CONTRACT ID : 30-066-01.01 COUNTIES : SUSSEX
LETTING DATE : 12/08/09 DISTRICT : M9
STATE/FEDERAL AID NO: 30-066-01 CONTRACT TIME : 365 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) 30-066-01
PCC PATCHING, OPEN END, SOUTH, 2010
SET-ASIDE
VENDOR RANKING : Contract was awarded on 02/17/10 to vendor MUMFORD & MILLER CONCRETE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 309,390.50 119.7234% 100.0000%
1 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 258,421.00 100.0000% 83.5258%
2 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 276,969.47 107.1776% 89.5210%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 287,956.00 111.4290% 93.0720%
4 EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 S 298,080.50 115.3469% 96.3444%
5 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 353,272.70 136.7043% 114.1834%
TALLEY BROTHERS, INC. WITHDRAWN
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 o
SECTION 0001 Category 0001
| | |
0010 302007 10.000 cCY | 90.00000 900.00] 50.00000 500.00] 85.00000 850.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401665 5.000 TON | 700.00000 3500.00| 230.00000 1150.00] 200.00000 1000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0030 406001 100.000 SYIN | 50.00000 5000.00| 15.00000 1500.00] 0.50000 50.00
HOT-MIX PATCHING | | |
0040 503001 600.000 sSY | 190.00000 114000.00]| 158.00000 94800.00] 169.00000 101400.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0050 503002 200.000 SY | 160.00000 32000.00| 164.00000 32800.00 | 165.00000 33000.00
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15" TO 100', TYPE B | | |
0060 503006 400.000 EACH | 23.00000 9200.00] 25.00000 10000.00] 24.12000 9648.00
DOWEL BARS | | |
0070 503501 2000.000 LF | 6.00000 12000.00] 4.65000 9300.00] 4.56000 9120.00
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0080 503503 200.000 SYIN | 5.65000 1130.00] 5.65000 1130.00] 5.65000 1130.00
| | |

PATCHING CONCRETE
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CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2010
CALL ORDER : 001 CONTRACT ID : 30-066-01.01 COUNTIES : SUSSEX
LETTING DATE : 12/08/09 DISTRICT M9
SET-ASIDE
0 ) [ ( [ ( 2 )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0090 503536 425.000 sSY
P.C.C. PATCHING SURCHARGE, ZONE 13

0100 503537 425.000 sY
P.C.C. PATCHING SURCHARGE, ZONE 14

0110 710001 2.000 EACH

ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

0120 710002 2.000 EACH
ADJUSTING AND REPAIRING EXISTING MANHOL

0130 742502 1000.000 HOUR
FLAGGER, SUSSEX COUNTY, STATE

0140 742516 50.000 HOUR
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME

0150 743003 20.000 EADY
ARROWPANELS, TYPE C

0160 743525 500.000 EADY
TEMPORARY WARNING SIGNS

0170 743537 50.000 EADY

FURNISH AND MAINTAIN TRUCK-MOUNTED
ATTENUATOR, TYPE II

0180 746774 320.000 LF
SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE

0190 748015 32.000 SF
PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

0200 748019 100.000 LF
TEMPORARY MARKINGS, PAINT, 4"

0210 748502 30.000 EACH
RAISED/RECESSED PAVEMENT MARKER

0220 748506 750.000 LF

PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

0230 748519 750.000 LF
RETROREFLECTIVE PREFORMED
PATTERNEDMARKINGS, 4"

0240 748536 600.000 LF
PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, BLACK 6"
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|[MUMFORD & MILLER CONCRETE IN

AMOUNT | UNIT PRICE AMOUNT |
4250.00] 3.50000 1487.50]
| |
4250.00] 3.50000 1487.50]
| |
1500.00] 650.00000 1300.00]|
| |

| |
1500.00] 410.00000 820.00]
| |
32970.00] 32.97000 32970.00]
| |
2390.50] 47.81000 2390.50]
| |
900.00] 25.00000 500.00]
| |
2000.00| 2.50000 1250.00]
| |
7500.00| 115.00000 5750.00|
| |

| |
4800.00] 11.00000 3520.00]
| |

| |
2400.00] 46.50000 1488.00|
| |

| |
1200.00] 10.00000 1000.00]|
| |
2550.00] 81.50000 2445.00]
| |
2250.00] 3.50000 2625.00]
| |

| |
2250.00] 6.00000 4500.00|
| |

| |
1800.00| 6.00000 3600.00|
| |

| |
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0250 750000 2.000 EACH
ADJUST WATER VALVE BOXES

0260 762001 350.000 LF
SAW CUTTING, HOT MIX

0270 762002 3000.000 LF
SAW CUTTING, CONCRETE, FULL DEPTH

0280 763000 LUMP
INITIAL EXPENSE

0290 763556 2.000 EACH
ROAD LOCATION MOBILIZATION, ZONE 13

0300 763557 2.000 EACH

ROAD LOCATION MOBILIZATION, ZONE 14
SECTION TOTALS

CONTRACT TOTALS

0 )

200.
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|[MUMFORD & MILLER CONCRETE IN

( 1

AMOUNT | UNIT PRICE AMOUNT |
400.00| 210.00000 420.00]
1750.00: 2.75000 962.50:
24000.00: 6.40000 19200.00:
15000.00: 9525.00000 9525.00:
8000.00: 2500.00000 5000.00:
8000.00: 2500.00000 5000.00:
309,390 50: $ 258,421 00:
R +
309,390.50] $ 258,421.00]

( 2 )

UNIT PRICE
350.00000
2.00000
7.00000
13848.47000
25.00000

25.00000

|A-DEL CONSTRUCTION CO INC
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DBE GOALS
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CONTRACT TITLE PCC PATCHING, OPEN END, SOUTH, 2010
CALL ORDER 001 CONTRACT 1ID 30-066-01.01 COUNTIES SUSSEX
LETTING DATE 12/08/09 DISTRICT M9
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |EASTERN HIGHWAY SPEC INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 Category 0001
| | |
0010 302007 10.000 cCY | 81.00000 810.00] 65.00000 650.00] 85.00000 850.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401665 5.000 TON | 1210.00000 6050.00] 500.00000 2500.00] 200.00000 1000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0030 406001 100.000 SYIN | 56.00000 5600.00] 20.00000 2000.00] 12.42000 1242.00
HOT-MIX PATCHING | | |
0040 503001 600.000 SY | 165.00000 99000.00| 180.00000 108000.00| 233.00000 139800.00
PATCHING P.C.C. PAVEMENT, 6' TO 15', | | |
TYPE A | | |
0050 503002 200.000 SY | 132.00000 26400.00] 160.00000 32000.00] 209.00000 41800.00
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15' TO 100', TYPE B | | |
0060 503006 400.000 EACH | 19.00000 7600.00] 16.00000 6400.00] 25.20000 10080.00
DOWEL BARS | | |
0070 503501 2000.000 LF | 4.15000 8300.00] 4.50000 9000.00] 5.30000 10600.00
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0080 503503 200.000 SYIN | 5.65000 1130.00] 5.65000 1130.00] 5.65000 1130.00
PATCHING CONCRETE | | |
0090 503536 425.000 SY | 16.75000 7118.75] 16.00000 6800.00] 3.25000 1381.25
P.C.C. PATCHING SURCHARGE, ZONE 13 | | |
0100 503537 425.000 SY | 16.75000 7118.75] 16.00000 6800.00] 3.25000 1381.25
P.C.C. PATCHING SURCHARGE, ZONE 14 | | |
0110 710001 2.000 EACH | 525.00000 1050.00] 1000.00000 2000.00] 1010.00000 2020.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0120 710002 2.000 EACH | 515.00000 1030.00] 1000.00000 2000.00] 940.00000 1880.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0130 742502 1000.000 HOUR | 32.97000 32970.00] 32.97000 32970.00] 32.97000 32970.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0140 742516 50.000 HOUR | 47.81000 2390.50] 47.81000 2390.50] 47.81000 2390.50
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0150 743003 20.000 EADY | 25.00000 500.00] 40.00000 800.00] 18.70000 374.00
ARROWPANELS, TYPE C | | |
0160 743525 500.000 EADY | 3.30000 1650.00] 8.00000 4000.00] 9.94000 4970.00
| | |

TEMPORARY WARNING SIGNS
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FINAL
CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2010
CALL ORDER : 001 CONTRACT ID 30-066-01.01 COUNTIES : SUSSEX
LETTING DATE : 12/08/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|JJID INC |EASTERN HIGHWAY SPEC INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0170 743537 50.000 EADY | 36.00000 1800.00] 125.00000 6250.00] 176.00000 8800.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0180 746774 320.000 LF | 10.20000 3264.00] 11.00000 3520.00] 11.60000 3712.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0190 748015 32.000 SF | 22.00000 704.00 | 50.00000 1600.00] 54.60000 1747.20
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0200 748019 100.000 LF | 11.00000 1100.00] 8.00000 800.00] 18.10000 1810.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0210 748502 30.000 EACH | 105.00000 3150.00] 34.00000 1020.00] 125.00000 3750.00
RAISED/RECESSED PAVEMENT MARKER | | |
0220 748506 750.000 LF | 3.30000 2475.00] 4.00000 3000.00] 5.34000 4005.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0230 748519 750.000 LF | 3.30000 2475.00] 6.00000 4500.00] 6.68000 5010.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 4" | | |
0240 748536 600.000 LF | 3.30000 1980.00] 6.00000 3600.00] 8.60000 5160.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
0250 750000 2.000 EACH | 110.00000 220.00] 300.00000 600.00] 258.00000 516.00
ADJUST WATER VALVE BOXES | | |
0260 762001 350.000 LF | 2.20000 770.00 | 5.00000 1750.00] 6.05000 2117.50
SAW CUTTING, HOT MIX | | |
0270 762002 3000.000 LF | 6.60000 19800.00| 6.00000 18000.00| 7.98000 23940.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0280 763000 LUMP | 5400.00000 5400.00] 14000.00000 14000.00| 29900.00000 29900.00
INITIAL EXPENSE | |
0290 763556 2.000 EACH | 9025.00000 18050.00| 5000.00000 10000.00| 2234.00000 4468.00
ROAD LOCATION MOBILIZATION, ZONE 13 | | |
0300 763557 2.000 EACH | 9025.00000 18050.00| 5000.00000 10000.00| 2234.00000 4468.00
ROAD LOCATION MOBILIZATION, ZONE 14 | | |
SECTION TOTALS | S 287,956.00] S 298,080.50] S 353,272.70
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 287,956.00] S 298,080.50] S 353,272.70

DBE GOALS




